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WSDOT Sustainability Priorities in the RFP:

o Reducing greenhouse gas emissions
o Reusing and recycling materials o Minimizing aquatic impacts
o Using existing industrial facilities or Brownfield sites o Measuring, monitoring and reporting results

KGM Proposal Includes:

Reducing Greenhouse Gas Emissions by: Minimizing aquatic impacts by:
o Developing a more efficient design that utilizes less materials o Reducing amount of water used during construction
o Reducing truck trips or length of trips o Minimizing permanent lakebed disturbance
o Minimizing tug boat trips o Minimizing shading near eastern shore
o Incorporating energy-efficient equipment as much as possible o Improving water quality with enhanced groundwater
o Implementing employee commute trip reduction (CTR) programs infiltration and enhanced stormwater treatment
Minimizing, reusing and recycling materials by: Measuring, monitoring, and reporting resuits by:
o Developing designs that minimize pilings and other materials o Working closely with WSDOT sustainability manager to
o Reusing and recycling materials to avoid landfills develop effective/quantifiable measures and a verifiable
o Incorporating recycled materials into the project monitoring system
o Decommissioning the floating bridge instead of demolishing it o Coordinating with WSDOT to report results of
o Using industrial sites/Brownfield facilities for pre-cast elements and the sustainability measures

other off-site construction needs
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